

**Record of Bid Opening
City Clerk**

109 East Olive Street, Bloomington IL 61701
Phone: 309-434-2240
Fax: 309-434-2802
Date: August 12, 2019 @ 2:00 p.m.

**Bid #2020-08
Bloomington Fire Department Generator Replacement**

8/12/19
11:00 am
AM

Bidder's Name	City, State	Mandatory City Documents	Bid Signed	Bid Bond	Add #1	Add #2
WM Maskers, Inc	Bloomington, IL	✓	✓	✓	✓	✓
Description	Amount					
Station #1 Generator & Transfer Switch Replacement (LS)	\$ 41,850					
Contingency (10% of Above)	4,185					
Station #1 Total	46,035					
Station #3 Generator & Transfer Switch Replacement (LS)	41,200					
Contingency (10% of Above)	4,120					
Station #3 Total	45,320					
Station #4 Generator & Transfer Switch Replacement (LS)	33,000					
Contingency (10% of Above)	3,300					
Station #4 Total	36,300					
ALTERNATES						
3 year Maint Contract w/load bank testing each year - Station #1	14,440					
3 year Maint Contract w/load bank testing each year - Station #3	14,400					
3 year Maint Contract w/load bank testing each year - Station #4	14,400					
Remove & Dispose of existing Generators from Station #1	1,250					
ACM Removal from Station #1	3,400					
Remove & Dispose of existing Generators from Station #3	1,250					
ACM Removal from Station #3	6,550					
Remove & Dispose of existing fuel tanks from Station #1	1,100					
Remove & Dispose of existing fuel tanks form Station #3	1,100					
Alternate Total	18,970					
GRAND TOTAL (Station #1 Total + Station #3 Total + Station #4 Total + Alt Total)	\$ 146,625					

1440
1440

Charles Attillio
Russell Walker
John [Signature]
Cecil Heubel
[Signature]

**Record of Bid Opening
City Clerk**

109 East Olive Street, Bloomington IL 61701
 Phone: 309-434-2240
 Fax: 309-434-2802
 Date: August 12, 2019 @ 2:00 p.m.

**Bid #2020-08
Bloomington Fire Department Generator Replacement**

8/12/19
1:45pm
③

Bidder's Name	City, State	Mandatory City Documents	Bid Signed	Bid Bond	Add #1
Anderson Electric	Bloomington, IL	✓	✓	✓	✓
Description	Amount				
Station #1 Generator & Transfer Switch Replacement (LS)	\$ 49,000				
Contingency (10% of Above)	4,900				
Station #1 Total	53,900				
Station #3 Generator & Transfer Switch Replacement (LS)	52,000				
Contingency (10% of Above)	5,200				
Station #3 Total	57,200				
Station #4 Generator & Transfer Switch Replacement (LS)	37,500				
Contingency (10% of Above)	3,750				
Station #4 Total	41,250				
ALTERNATES					
3 year Maint Contract w/load bank testing each year - Station #1	3,275				
3 year Maint Contract w/load bank testing each year - Station #3	3,275				
3 year Maint Contract w/load bank testing each year - Station #4	3,275				
Remove & Dispose of existing Generators from Station #1	7,500				
ACM Removal from Station #1	3,000				
Remove & Dispose of existing Generators from Station #3	7,500				
ACM Removal from Station #3	6,000				
Remove & Dispose of existing fuel tanks from Station #1	2,000				
Remove & Dispose of existing fuel tanks form Station #3	2,000				
Alternate Total	37,825				
GRAND TOTAL (Station #1 Total + Station #3 Total + Station #4 Total + Alt Total)	\$ 190,175				

Bid # 2
✓

Paula A. Muelb
 Russel Walker
 Mike [Signature]
 Cecil Herbster
 [Signature]

**Record of Bid Opening
City Clerk**

109 East Olive Street, Bloomington IL 61701
Phone: 309-434-2240
Fax: 309-434-2802
Date: August 12, 2019 @ 2:00 p.m.

**Bid #2020-08
Bloomington Fire Department Generator Replacement**

8/12/19
1:50pm
⑦

Bidder's Name	City, State	Mandatory City Documents	Bid Signed	Bid Bond	Add #1	Add #2
Wilcox Electrical Services INC	Normal, IL	✓	✓	✓	✓	✓
Description	Amount					
Station #1 Generator & Transfer Switch Replacement (LS)	\$ 48,750					
Contingency (10% of Above)	4,875					
Station #1 Total	53,625					
Station #3 Generator & Transfer Switch Replacement (LS)	48,200					
Contingency (10% of Above)	4,820					
Station #3 Total	53,020					
Station #4 Generator & Transfer Switch Replacement (LS)	35,650					
Contingency (10% of Above)	3,565					
Station #4 Total	39,215					
ALTERNATES						
3 year Maint Contract w/load bank testing each year - Station #1	3,422					
3 year Maint Contract w/load bank testing each year - Station #3	3,422					
3 year Maint Contract w/load bank testing each year - Station #4	3,422					
Remove & Dispose of existing Generators from Station #1	13,600					
ACM Removal from Station #1	3,120					
Remove & Dispose of existing Generators from Station #3	13,600					
ACM Removal from Station #3	6,240					
Remove & Dispose of existing fuel tanks from Station #1	1,632					
Remove & Dispose of existing fuel tanks form Station #3	1,632					
Alternate Total	50,090					
GRAND TOTAL (Station #1 Total + Station #3 Total + Station #4 Total + Alt Total)	\$ 195,950					

Carla A. Minick
Kevon Walker
John [Signature]
Cecil Heiserel
[Signature]