

RECORD OF BID OPENING FOR:

**BID #2021-18**

**LOCUST CSO ELIMINATION & WATER MAIN REPLACEMENT PHASE II\***

DATE: January 8, 2021

TIME: 2:00 p.m.

Date & Time Rec'd	Bidder's Name	City, State	City Docs*	Bid Signed	Bid Bond	Addenda #1-4	Base Bid Total	Alt Bid Total
1/8/2021 0800 HOURS	A+R MECHANICAL	VERBANA-FL	See below	✓	✓	✓	\$4,110,550.10	\$267,493.71
1/8/2021 1240 HRS	STARK EXCAVATING	BLOOMINGTON IL		✓	✓	✓	\$4,048,825. <sup>00</sup>	\$281,491. <sup>00</sup>
1/8/2021 1038 HRS	ROWE CONSTRUCTION	BLOOMINGTON IL		✓	✓	✓	\$4,814,032.21	\$273,423.84

WITNESSES:

Misty Shaffer

Carla Muldoon

\_\_\_\_\_

\_\_\_\_\_

\*Disclaimer: This is a Bid tabulation for record of the Bid opening. Bids have not been reviewed and there are many additional requirements that will need to be confirmed after the opening by both IEPA and the City. Bids need to be presented to Council for consideration of award. This does not represent any Award. Not all prices or options/alternates will be included on the tabulation. Bids are due 1/8/2021 @ 1:00 p.m. CT & will be virtually opened at 2:00 p.m. CT.